

INSTRUCTIONS TO PROPOSERS

Owner: PCHC – Hope House Transitional Housing
103 Maine Ave
Bangor Maine 04401

Architects: TAC Architectural Group, Inc., 40 Summer Street, Suite 4, Bangor, Maine 04401

Penobscot Community Health Care (PCHC) wishes to procure the services of a qualified and experienced Construction Manager (CM) for the required renovations at our Hope House Transitional Housing building for expansion and renovations. See attached concept drawing for more detail. Roughly \$1,950,000 construction cost.

The CM will participate in the preconstruction services starting at 100% design development through construction documents. The CM will work with the building team to review all aspects of the project for constructability and cost estimating.

INSTRUCTIONS TO PROPOSERS

1. Electronic proposal shall be submitted as directed in the attached Request for Qualification on or before the dates below. All costs incurred with the proposal are not the responsibility of PCHC.
2. A mandatory pre-application site visit is required to participate
3. Proposers Submission Schedule:
 - a. Questions regarding proposal due by June 2, 2025 by 10:00 am
 - b. All questions to be answered June 3, 2025, by 2:00 pm
 - c. Proposals due by June 6, 2025, by 10:00 am
 - d. Notify CMs for interviews June 7, 2025
 - e. Interviews TBD
 - f. Notify CMs of award no later than June 13, 2025
4. PCHC reserves the right to accept or reject any and all proposals, in whole or in part, and is not necessarily bound to accept the lowest cost proposal if that bid/proposal is contrary to the best interests of PCHC. Terms and conditions of the Agreement between PCHC and Construction Manager shall take precedence over all prior understandings and/or agreements, if any, including this Request for Qualification Proposal. PCHC intends to use AIA A133, Standard Form of Agreement between the Owner and the Construction Manager.
5. PCHC retains the right to terminate the services of the Construction Manager at any time prior to the execution of a GMP agreement, and PCHC's obligation shall be limited to actual documented expenses of the Construction Manager as of such date.
6. Questions regarding the project or the construction management proposal and selection process shall be in writing (emailed) to Edward Marsh as follows:

Email: emarsh@pchc.com
Subject Line:
PCHC Hope House
Transitional Housing RFP

INSTRUCTIONS TO PROPOSERS

Thank you in advance for your interest in this project and we look forward to receiving your proposal.

Sincerely,

A handwritten signature in blue ink, appearing to read 'Ed', followed by a long horizontal flourish.

Edward H. Marsh Jr

PCHC Chief Safety & Infrastructure Officer